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LOOP DETECTOR (RECTANGULAR)
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DRAKES RIVER

SECTION A-A

PLAN

US ROUTE 1

1126

ITEM 585.2 - STONE FILL, CLASS B

CL.2, SLIT FILAMENT, WOVEN

ITEM 593.323 - GEOTEXTILE; STABILIZATION

1’-0"

1.
5:

1

ROADWAY SLOPE
MATCH EXISTING

GROUND

EXISTING

APPROXIMATE

2’-0" APPROXIMATE EXISTING GROUND

DRAKES RIVER

WITH 8" OFFSET BLOCK (STEEL POST)

ITEM 606.18001 - 31" W-BEAM GUARDRAIL

Approx. Exist. ROW

Approx. Exist. ROW

SLOPE LIMITS (TYP.)

1" = 10’

NOT TO SCALE

EXISTING CHANNEL

MATCH AT EDGE OF

1
:
1

1’-6"

22

O

17

T

18

1126

US ROUTE 1

1" = 10’

HISTORIC PLAN

(SEE NOTE 1)

SLOPE LINE

APPROX. HISTORIC

ITEM 585.3 - STONE FILL, CLASS C

LIMIT OF SCOUR

2’-6"

25’-0" 25’-0"12’-6"

LIMIT OF SCOUR

EXISTING STONE LIMITS

REQUIRE MODIFICATIONS TO SLOPE TREATMENT.

AND MATERIALS AND RESEARCH IF CONDITIONS ENCOUNTERED

CONTRACT ADMINISTRATOR SHALL CONTACT BUREAU OF ENVIRONMENT2.

DISTURBED WETLAND AREAS.

EXISTING FEATURES TO MINIMIZE IMPACT WITHIN PREVIOUSLY

SLOPE IS VARIABLE TO STABILIZE THE SLOPE AND MATCH

APPROXIMATE HISTORIC SLOPE LINE, AS SHOWN. THE PROPOSED

THE PROPOSED STONE SLOPE IS 1.5:1 AND FALLS WITHIN THE1.

NOTES:

EXTENT OF SCOUR

(SEE NOTE 1)

SLOPE LINE

APPROX. HISTORIC

DRAKES RIVER
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(PRIME)
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(PRIME)

E2EM1N

14

PRIME
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(PRIME)
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(PRIME)

E2US1,2

14

PRIME
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Approx. Exist. ROW
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QUANTITIES PER HEADER

F GB EC H J

DIMENSIONS

A

CU. YD.

1’ DEPTH

EXC. FOR

CU. YD.

CONC.

K
INCHES

D

DIAMETER

RAMP H

RAM
P I

307

403

PLAN
60" RCP DETAIL

1" = 10’

60 10.35 194 4.29

4:1 SLOPE

6’-0" 8’-10" 12’-5" 8’-11" 2’-8" 7’-4" 8’-3" 8’-0" 6’-7" 1’-9"

INLET HEADWALL

PC-7 OUTLET HEADWALL

WITH MULCH, TACKIFIERS AND HUMUS

ITEM 646.41 - TURF ESTABLISHMENT

ITEM 585.3 - STONE FILL, CLASS C

E
X
I

S
T
I

N
G
 
6
0
"
 

R
C

P

END ELEVATION SIDE ELEVATION

DETAIL A

5’-6
"–

MASONRY HEADWALL

EXISTING MORTAR RUBBLE

60" RCP

EXISTING

6
0
"
 

R
C

P

E
X
I

S
T
I

N
G

   REINFORCING STEEL SCHEDULE.

2. SEE NHDOT STANDARD PLAN NO. HW-2, PLATE 2 FOR 60" PC-7

1. DETAIL SHOWN FOR INFORMATION & PERMITTING PURPOSES.

NOTES:

CONSTRUCT PC-7 HEADWALL LIMIT OF WORK/EXCAVATION

LB.

STEEL

OF STD.HW-1)

DETAIL ON PLATE 4

ROUND SLOPE (SEE

CROWN

HEADWALL (SUBSID.)

4" WEEPER IN OUTLET

1
.
5
:
1

1.
5:

1

K
D

3
"

> 3
"
 
(

4
:

1
)

H

I

J

1.
5:

1

12"

ITEM 585.3 - STONE FILL, CLASS C

CONTROL CL. 2, NON-WOVEN

ITEM 593.421 - GEOTEXTILE; PERM.

1’-6"

LIMIT OF WORK/EXCAVATION

SEE DETAIL A

REPAIR WINGWALL

WITH MULCH, TACKIFIERS AND HUMUS

ITEM 646.41 - TURF ESTABLISHMENT

SEE DETAIL A

REPAIR WINGWALL

AREA = 41 SF

MASONRY

AND POINTING STONE

ITEM 571.1 - REPAIRING

APPROXIMATE LIMITS OF

3
’
-
4
"

–
2
’
-
4
"
–

(TYP.)

1’-0"–

LIMIT OF REPAIR
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39

39

39

39

38

Z

CC

BB

CC
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EXISTING

32

PRIME

(PRIME)

BANK

(PRIME)

E2EM1N (PRIME)
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(PRIME)
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(PRIME)

E2EM1N
(PRIME)

E1UB1,2

(PRIME)
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(PRIME)
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PERMANENT IMPACTS TO PRIME WETLAND BUFFER:

     UNDISTURBED BUFFER:  0 SF

     DISTURBED BUFFER:    407,887 SF

TEMPORARY IMPACTS TO PRIME WETLAND BUFFER:

     UNDISTURBED TBZ:  0 SF

TEMPORARY IMPACTS TO NON-PRIME WETLAND BUFFER TBZ:

PERMANENT IMPACTS TO NON-PRIME WETLAND BUFFER TBZ:

     DISTURBED TBZ:    23 SF

PROPOSED WORK CONSISTS OF 3/4" PAVEMENT OVERLAY ON THIS SHEET.5.

SEE EROSION CONTROL PLANS FOR LIMIT OF EROSION CONTROL STRATEGIES.4.

ADJUSTMENTS.

LEVELING, GUARDRAIL REPLACEMENT, AND ALL OTHER INCIDENTAL ROADWAY

LEVELING. TEMPORARY IMPACTS INCLUDE PAVEMENT OVERLAY, SHOULDER

FOR GUARDRAIL REPLACEMENTS, PAVEMENT OVERLAY, AND THE SHOULDER

STABILIZATION, AND SLOPE GRADING BEYOND CONSTRUCTION WORK REQUIRED

PERMANENT IMPACTS INCLUDE NEW TERMINAL UNITS AND GRADING, SLOPE3.

DEPARTMENT ON DECEMBER, 2015 UNLESS NOTED.

ON FEBRUARY, 2016. ALL OTHER WETLAND DELINEATIONS WERE MAPPED BY THE

PRIME WETLAND AND BUFFER ZONES ARE RECENT MAPPING PROVIDED BY NHDES2.

CONDITIONS. THESE PLANS SHOULD BE USED FOR INFORMATION PURPOSES ONLY.

AND AERIAL PHOTOGRAPHY WHICH MAY NOT BE REPRESENTATIVE OF CURRENT

DETAIL ON THIS PLAN WAS DERIVED FROM AS-BUILT PLANS (1962)1.

GENERAL NOTES:
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AND BRIDGE MAINTENANCE ON THIS SHEET.

PROPOSED WORK CONSISTS OF 3/4" PAVEMENT OVERLAY, GUARDRAIL REPLACEMENT1.

GENERAL NOTES:
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PROPOSED WORK CONSISTS OF 3/4" PAVEMENT OVERLAY ON THIS SHEET.1.

GENERAL NOTES:
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PAVEMENT INLAY (NO VERTICAL CHANGE), GUARDRAIL REPAIRS AND REPLACEMENTS.

US ROUTE 1 PROPOSED WORK NORTH OF THE TAYLOR RIVER BRIDGE INCLUDES2.

SUPERSTRUCTURE MAINTENANCE.

3/4" PAVEMENT OVERLAY, GUARDRAIL REPLACEMENT AND TAYLOR RIVER BRIDGE

US ROUTE 1 PROPOSED WORK SOUTH OF THE TAYLOR RIVER BRIDGE INCLUDES1.

GENERAL NOTES:
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PAVEMENT INLAY (NO VERTICAL CHANGE), GUARDRAIL REPAIRS AND REPLACEMENTS.

US ROUTE 1 PROPOSED WORK NORTH OF THE TAYLOR RIVER BRIDGE INCLUDES1.

GENERAL NOTES:
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    GRADING.

2.  NH ROUTE 101 PROPOSED WORK INCLUDES CABLE GUARDRAIL REPLACEMENT AND SHOULDER

PAVEMENT INLAY (NO VERTICAL CHANGE), GUARDRAIL REPAIRS AND REPLACEMENTS.

US ROUTE 1 PROPOSED WORK NORTH OF THE TAYLOR RIVER BRIDGE INCLUDES1.

GENERAL NOTES:
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    GRADING.

3.  NH ROUTE 101 PROPOSED WORK INCLUDES CABLE GUARDRAIL REPLACEMENT AND SHOULDER

(NO VERTICAL CHANGE) AND REPLACING GUARDRAIL.

RAMP F PROPOSED WORK CONSISTS OF REMOVING AND REPLACING EXISTING PAVEMENT2.

PAVEMENT INLAY (NO VERTICAL CHANGE), GUARDRAIL REPAIRS AND REPLACEMENTS.

US ROUTE 1 PROPOSED WORK NORTH OF THE TAYLOR RIVER BRIDGE INCLUDES1.

GENERAL NOTES:
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REPAIRS AND REPLACEMENTS.

INLAY (NO VERTICAL CHANGE), GUARDRAIL

    THE TAYLOR RIVER BRIDGE INCLUDES PAVEMENT

US ROUTE 1 AND RAMP K PROPOSED WORK NORTH OF1.

GENERAL NOTES:
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SEE DRAINAGE DETAILS FOR ADDITIONAL INFORMATION.4.

    GRADING.

3.  NH ROUTE 101 PROPOSED WORK INCLUDES CABLE GUARDRAIL REPLACEMENT AND SHOULDER

(NO VERTICAL CHANGE) AND REPLACING GUARDRAIL.

RAMP F PROPOSED WORK CONSISTS OF REMOVING AND REPLACING EXISTING PAVEMENT2.

    INCLUDES PAVEMENT INLAY (NO VERTICAL CHANGE), GUARDRAIL REPAIRS AND REPLACEMENTS.

US ROUTE 1, RAMP H, AND RAMP I  PROPOSED WORK NORTH OF THE TAYLOR RIVER BRIDGE1.

GENERAL NOTES:
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LEVEL OF PROTECTION TO STRUCTURES AND DOWN-GRADIENT SENSITIVE RECEPTORS.

DROP INLET SEDIMENT BARRIERS SHOULD NEVER BE USED AS THE PRIMARY MEANS OF SEDIMENT CONTROL AND SHOULD ONLY BE USED TO PROVIDE AN ADDITIONAL 8.4.

CLEAN CATCH BASINS, DRAINAGE PIPES, AND CULVERTS IF SIGNIFICANT SEDIMENT IS DEPOSITED.8.3.

INSTALL SEDIMENT BARRIERS AND SEDIMENT TRAPS AT INLETS TO PREVENT SEDIMENT FROM ENTERING THE DRAINAGE SYSTEM.8.2.

DIVERT SEDIMENT LADEN WATER AWAY FROM INLET STRUCTURES TO THE EXTENT POSSIBLE.8.1.

PROTECT STORM DRAIN INLETS: 8.

DETENTION BASINS SHALL BE DESIGNED AND CONSTRUCTED TO ACCOMMODATE A 2 YEAR STORM EVENT.12.7.

ALL AREAS THAT CAN BE STABILIZED SHALL BE STABILIZED PRIOR TO OPENING UP NEW TERRITORY.12.6.

GRAVEL, OR CRUSHED STONE BASE TO HELP MINIMIZE EROSION ISSUES.

FOR HAUL ROADS ADJACENT TO SENSITIVE ENVIRONMENTAL AREAS OR STEEPER THAN 5%, THE DEPARTMENT WILL CONSIDER USING EROSION STONE, CRUSHED 12.5.

AREAS WHERE HAUL ROADS ARE CONSTRUCTED AND STORMWATER CANNOT BE TREATED THE DEPARTMENT WILL CONSIDER INFILTRATION.12.4.

SLOPES 3:1 OR FLATTER WILL RECEIVE TURF ESTABLISHMENT ALONE.12.3.

SLOPES STEEPER THAN 3:1 WILL RECEIVE TURF ESTABLISHMENT WITH MATTING.12.2.

STRATEGIES.

THE CONTRACTOR SHALL COMPLY WITH RSA 485:A:17 AND ENV-WQ 1500; ALTERATION OF TERRAIN FOR CONSTRUCTION AND USE ALL CONVENTIONAL BMP 12.1.

STRATEGIES SPECIFIC TO OPEN AREAS LESS THAN 5 ACRES:12.

TABLE 1

GUIDANCE ON SELECTING TEMPORARY SOIL STABILIZATION MEASURES

EROSION CONTROL STRATEGIES

NOTES:

2. PRODUCTS CONTAINING POLYACRYLAMIDE (PAM) SHALL NOT BE APPLIED DIRECTLY TO OR WITHIN 100 FEET OF ANY SURFACE 

3. ALL EROSION CONTROL BLANKETS SHALL BE MADE WITH WILDLIFE FRIENDLY BIODEGRADABLE NETTING.

1

SLOPES

CHANNELS

APPLICATION AREAS DRY MULCH METHODS HYDRAULICALLY APPLIED MULCHES
2

ROLLED EROSION CONTROL BLANKETS
3

HMT WC SG CB HM SMM BFM FRM SNSB DNSB DNSCB DNCB

STEEPER THAN 2:1 NO NO YES NO NO NO NO YES NO NO NO YES

2:1 SLOPE YES YES YES YES NO NO YES YES NO YES YES YES

3:1 SLOPE YES YES YES YES NO YES YES YES YES YES YES NO

4:1 SLOPE YES YES YES YES YES YES YES YES YES YES NO NO

WINTER STABILIZATION 4T/AC YES YES YES NO NO YES YES YES YES YES YES

LOW FLOW CHANNELS NO NO NO NO NO NO NO NO NO NO YES YES

HIGH FLOW CHANNELS NO NO NO NO NO NO NO NO NO NO NO YES

ABBREV. STABILIZATION MEASURE ABBREV. STABILIZATION MEASURE ABBREV. STABILIZATION MEASURE

HMT HAY MULCH & TACK HM HYDRAULIC MULCH SNSB SINGLE NET STRAW BLANKET

WC WOOD CHIPS SMM STABILIZED MULCH MATRIX DNSB DOUBLE NET STRAW BLANKET

SG STUMP GRINDINGS BFM BONDED FIBER MATRIX DNSCB 2 NET STRAW-COCONUT BLANKET

CB COMPOST BLANKET FRM DNCB 2 NET COCONUT BLANKET

REVISION DATE

12-21-2015

   WATER WITHOUT PRIOR WRITTEN APPROVAL FROM THE NH DEPARTMENT OF ENVIRONMENTAL SERVICES.

1. ALL SLOPE STABILIZATION OPTIONS ASSUME A SLOPE LENGTH \10 TIMES THE HORIZONTAL DISTANCE COMPONENT OF THE SLOPE, IN FEET.

FIBER REINFORCED MEDIUM

GENERAL CONSTRUCTION PLANNING AND SELECTION OF STRATEGIES TO CONTROL EROSION AND SEDIMENT ON HIGHWAY CONSTRUCTION PROJECTS

SWEEP ALL CONSTRUCTION RELATED DEBRIS AND SOIL FROM THE ADJACENT PAVED ROADWAYS AS NECESSARY.7.2.

INSTALL AND MAINTAIN CONSTRUCTION EXITS, ANYWHERE TRAFFIC LEAVES A CONSTRUCTION SITE ONTO A PUBLIC RIGHT-OF-WAY.7.1.

ESTABLISH STABILIZED CONSTRUCTION EXITS:7.

BEST MANAGEMENT PRACTICES (BMP) BASED ON AMOUNT OF OPEN CONSTRUCTION AREA

1 1

HYDROLOGY BEYOND THE PERMITTED AREA.

DIVERT OFF-SITE WATER THROUGH THE PROJECT IN AN APPROPRIATE MANNER SO NOT TO DISTURB THE UPSTREAM OR DOWNSTREAM SOILS, VEGETATION OR 5.5.

AND DISCHARGE LOCATIONS PRIOR TO USE.

STABILIZE, TO APPROPRIATE ANTICIPATED VELOCITIES, CONVEYANCE CHANNELS OR PUMPING SYSTEMS NEEDED TO CONVEY CONSTRUCTION STORMWATER TO BASINS 5.4.

CONSTRUCT IMPERMEABLE BARRIERS AS NECESSARY TO COLLECT OR DIVERT CONCENTRATED FLOWS FROM WORK OR DISTURBED AREAS.5.3.

LOCATION.

DIVERT STORM RUNOFF FROM UPSLOPE DRAINAGE AREAS AWAY FROM DISTURBED AREAS, SLOPES, AND AROUND ACTIVE WORK AREAS AND TO A STABILIZED OUTLET 5.2.

DIVERT OFF SITE RUNOFF OR CLEAN WATER AWAY FROM THE CONSTRUCTION ACTIVITY TO REDUCE THE VOLUME THAT NEEDS TO BE TREATED ON SITE.5.1.

CONTROL STORMWATER FLOWING ONTO AND THROUGH THE PROJECT:5.

WITH SECTION 2.1.2.1. OF THE 2012 NPDES CONSTRUCTION GENERAL PERMIT.

WHEN WORK IS PERFORMED WITHIN 50 FEET OF SURFACE WATERS (WETLAND, OPEN WATER OR FLOWING WATER), PERIMETER CONTROL SHALL BE ENHANCED CONSISTENT 3.5.

WHEN WORK IS PERFORMED IN AND NEAR WATER COURSES, STREAM FLOW DIVERSION METHODS SHALL BE IMPLEMENTED PRIOR TO ANY EXCAVATION OR FILLING.3.4.

PROTECT AND MAXIMIZE EXISTING NATIVE VEGETATION AND NATURAL FOREST BUFFERS BETWEEN CONSTRUCTION ACTIVITY AND SENSITIVE AREAS.3.3.

CONSTRUCTION SHALL BE SEQUENCED TO LIMIT THE DURATION AND AREA OF EXPOSED SOILS.3.2.

CLEARLY FLAG AREAS TO BE PROTECTED IN THE FIELD AND PROVIDE CONSTRUCTION BARRIERS TO PREVENT TRAFFICKING OUTSIDE OF WORK AREAS.3.1.

PLAN ACTIVITIES TO ACCOUNT FOR SENSITIVE SITE CONDITIONS: 3.

MET. 

CRITICAL PATH METHOD SCHEDULE (CPM), AND THE CONTRACTOR HAS ADEQUATE RESOURCES AVAILABLE TO ENSURE THAT ENVIRONMENTAL COMMITMENTS WILL BE 

MONTHS, UNLESS THE CONTRACTOR DEMONSTRATES TO THE DEPARTMENT THAT THE ADDITIONAL AREA OF DISTURBANCE IS NECESSARY TO MEET THE CONTRACTORS 

, OR EXCEED ONE ACRE DURING WINTER 
TH

 THROUGH NOVEMBER 30
ST

THE MAXIMUM AMOUNT OF DISTURBED EARTH SHALL NOT EXCEED A TOTAL OF 5 ACRES FROM MAY 14.3.

UTILIZE TEMPORARY MULCHING OR PROVIDE ALTERNATE TEMPORARY STABILIZATION ON EXPOSED SOILS IN ACCORDANCE WITH TABLE 1.4.2.

SHALL BE USED TO REDUCE THE AMOUNT AND DURATION OF SOIL EXPOSED TO THE ELEMENTS AND VEHICLE TRACKING.

CONSTRUCTION SHALL BE SEQUENCED TO LIMIT THE DURATION AND AREA OF EXPOSED SOILS.  MINIMIZE THE AREA OF EXPOSED SOIL AT ANY ONE TIME.  PHASING 4.1.

MINIMIZE THE AMOUNT OF EXPOSED SOIL:4.

UP AND DOWN THE SLOPE, DISKED, HARROWED, DRAGGED WITH A CHAIN OR MAT, MACHINE-RAKED, OR HAND-WORKED TO PRODUCE A RUFFLED SURFACE.

THE OUTER FACE OF THE FILL SLOPE SHOULD BE IN A LOOSE RUFFLED CONDITION PRIOR TO TURF ESTABLISHMENT. TOPSOIL OR HUMUS LAYERS SHALL BE TRACKED 6.4.

CONVEY STORMWATER DOWN THE SLOPE IN A STABILIZED CHANNEL OR SLOPE DRAIN.6.3.

CONSIDER HOW GROUNDWATER SEEPAGE ON CUT SLOPES MAY IMPACT SLOPE STABILITY AND INCORPORATE APPROPRIATE MEASURES TO MINIMIZE EROSION.6.2.

OUTLET OR CONVEYANCE.

INTERCEPT AND DIVERT STORM RUNOFF FROM UPSLOPE DRAINAGE AREAS AWAY FROM UNPROTECTED AND NEWLY ESTABLISHED AREAS AND SLOPES TO A STABILIZED 6.1.

PROTECT SLOPES:6.

MONITORING OF THE SYSTEM.  

DEMONSTRATED EXPERIENCE IN THE DESIGN OF FLOCCULANT TREATMENT SYSTEMS. THE CONSULTANT WILL ALSO BE RESPONSIBLE FOR THE IMPLEMENTATION AND 

TREAT AND RELEASE WATER CAPTURED IN STORM WATER BASINS.  THE CONTRACTOR SHALL ALSO RETAIN THE SERVICES OF AN ENVIRONMENTAL CONSULTANT WHO HAS 

THE CONTRACTOR WILL BE REQUIRED TO HAVE AN APPROVED DESIGN IN ACCORDANCE WITH ENV-WQ 1506.12 FOR AN ACTIVE FLOCCULANT TREATMENT SYSTEM TO 14.3.

AMOUNT OF SEDIMENT IN THE STORMWATER TREATMENT BASINS.

THE DEPARTMENT ANTICIPATES THAT SOIL BINDERS WILL BE NEEDED ON ALL SLOPES STEEPER THAN 3:1, IN ORDER TO MINIMIZE EROSION AND REDUCE THE 14.2.

TREATMENT OPTIONS USED FOR UNDER 5 ACRES AND BETWEEN 5 AND 10 ACRES WILL BE UTILIZED.

THE CONTRACTOR SHALL COMPLY WITH RSA 485:A:17 AND ENV-WQ 1500 ALTERATION OF TERRAIN AND SHALL USE CONVENTIONAL BMP STRATEGIES AND ALL 14.1.

STRATEGIES SPECIFIC TO OPEN AREAS OVER 10 ACRES:14.

ALSO CONSIDER A SOIL BINDER IN ACCORDANCE WITH THE NHDES APPROVALS OR REGULATIONS.

SLOPES 3:1 OR FLATTER WILL RECEIVE TURF ESTABLISHMENT OR OTHER TEMPORARY SOIL STABILIZATION MEASURES DETAILED IN TABLE 1.  THE CONTRACTOR MAY 13.4.

BONDED FIBER MATRIXES (BFMS) OR FLEXIBLE GROWTH MEDIUMS (FGMS) MAY BE UTILIZED, IF MEETING THE NHDES APPROVALS AND REGULATIONS.

THE CONTRACTOR MAY ALSO CONSIDER A SOIL BINDER IN ACCORDANCE WITH THE NHDES APPROVALS OR REGULATIONS.  OTHER ALTERNATIVE MEASURES, SUCH AS 

SLOPES STEEPER THAN A 3:1 WILL RECEIVE TURF ESTABLISHMENT WITH MATTING OR OTHER TEMPORARY SOIL STABILIZATION MEASURES DETAILED IN TABLE 1.  13.3.

DETENTION BASINS WILL BE CONSTRUCTED TO ACCOMMODATE THE 2-YEAR 24-HOUR STORM EVENT AND CONTROL A 10-YEAR 24-HOUR STORM EVENT.13.2.

TREATMENT OPTIONS USED FOR UNDER 5 ACRES WILL BE UTILIZED.

THE CONTRACTOR SHALL COMPLY WITH RSA 485:A:17 AND ENV-WQ 1500 ALTERATION OF TERRAIN AND SHALL USE CONVENTIONAL BMP STRATEGIES AND ALL 13.1.

STRATEGIES SPECIFIC TO OPEN AREAS BETWEEN 5 AND 10 ACRES:13.

LOSS UNTIL PERMANENT VEGETATION IS ESTABLISHED.

SOIL TACKIFIERS MAY BE APPLIED IN ACCORDANCE WITH THE MANUFACTURER’S SPECIFICATIONS AND REAPPLIED AS NECESSARY TO MINIMIZE SOIL AND MULCH 9.4.

AND PRIOR TO SEPTEMBER 15, OF ANY GIVEN YEAR, IN ORDER TO ACHIEVE VEGETATIVE STABILIZATION PRIOR TO THE END OF THE GROWING SEASON. 

EROSION CONTROL SEED MIX SHALL BE SOWN IN ALL INACTIVE CONSTRUCTION AREAS THAT WILL NOT BE PERMANENTLY SEEDED WITHIN TWO WEEKS OF DISTURBANCE 9.3.

2012 CGP. (SEE TABLE 1 FOR GUIDANCE ON THE SELECTION OF TEMPORARY SOIL STABILIZATION MEASURES.)

IN ALL AREAS, TEMPORARY SOIL STABILIZATION MEASURES SHALL BE APPLIED IN ACCORDANCE WITH THE STABILIZATION REQUIREMENTS (SECTION 2.2) OF THE 9.2.

WITHIN THREE DAYS OF THE LAST ACTIVITY IN AN AREA, ALL EXPOSED SOIL AREAS, WHERE CONSTRUCTION ACTIVITIES ARE COMPLETE, SHALL BE STABILIZED.  9.1.

SOIL STABILIZATION: 9.

LINE.

SLOPES.  THE PERIMETER CONTROLS SHALL BE INSTALLED ON THE FILL SLOPE TO MINIMIZE THE POTENTIAL FOR FILL SLOPE SEDIMENT DEPOSITS IN THE DITCH 

CHANNEL PROTECTION MEASURES SHALL BE SUPPLEMENTED WITH PERIMETER CONTROL MEASURES WHEN THE DITCH LINES OCCUR AT THE BOTTOM OF LONG FILL 11.9.

PLAN, DEVELOPED BY A QUALIFIED ENGINEER OR A CPESC SPECIALIST, IS REVIEWED AND APPROVED BY THE DEPARTMENT.

THE AREA OF EXPOSED SOIL SHALL BE LIMITED TO ONE ACRE, OR THAT WHICH CAN BE STABILIZED AT THE END OF EACH DAY UNLESS A WINTER CONSTRUCTION 

WINTER EXCAVATION AND EARTHWORK ACTIVITIES NEED TO BE LIMITED IN EXTENT AND DURATION, TO MINIMIZE POTENTIAL EROSION AND SEDIMENTATION IMPACTS. 11.8.

PERMANENT DITCHES SHALL BE DIRECTED TO DRAIN TO SEDIMENT BASINS OR STORM WATER COLLECTION AREAS.  

TEMPORARY AND PERMANENT DITCHES SHALL BE CONSTRUCTED, STABILIZED AND MAINTAINED IN A MANNER THAT WILL MINIMIZE SCOUR.  TEMPORARY AND 11.7.

PLACE TEMPORARY STONE INLET PROTECTION OVER INLETS IN AREAS OF SOIL DISTURBANCE THAT ARE SUBJECT TO SEDIMENT CONTAMINATION.  

CATCH BASINS: CARE SHALL BE TAKEN TO ENSURE THAT SEDIMENTS DO NOT ENTER ANY EXISTING CATCH BASINS DURING CONSTRUCTION.  THE CONTRACTOR SHALL 11.6.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR EROSION AND SEDIMENT CONTROL FOR ONE YEAR AFTER PROJECT COMPLETION.

VEGETATIVE STABILIZATION SHALL NOT BE CONSIDERED PERMANENTLY STABILIZED UNTIL VEGETATIVE GROWTH COVERS AT LEAST 85% OF THE DISTURBED AREA.  

PERMANENT STABILIZATION MEASURES WILL BE CONSTRUCTED AND MAINTAINED IN LOCATIONS AS SHOWN ON THE CONSTRUCTION PLANS TO STABILIZE AREAS. 11.5.

STABILIZATION OF THE CONTRIBUTING DISTURBED AREA.   

THE CONTRACTOR SHOULD UTILIZE STORM DRAIN INLET PROTECTION TO PREVENT SEDIMENT FROM ENTERING A STORM DRAINAGE SYSTEM PRIOR TO THE PERMANENT 11.4.

ACCORDANCE WITH THE GUIDANCE MEMO FROM THE NHDES CONTAINED WITHIN THE CONTRACT PROPOSAL AND THE EPA CONSTRUCTION GENERAL PERMIT.

AFTER ANY STORM EVENT GREATER THAN 0.25 IN. OF RAIN PER 24-HOUR PERIOD.  EROSION AND SEDIMENT CONTROL MEASURES WILL ALSO BE INSPECTED IN 

EROSION AND SEDIMENT CONTROL MEASURES WILL BE INSPECTED IN ACCORDANCE WITH SECTION 645 OF NHDOT SPECIFICATIONS, WEEKLY AND WITHIN 24 HOURS 11.3.

MEASURES (TEMPORARY EROSION CONTROL SEED MIX AND MULCH, SOIL BINDER) OR COVERED WITH ANCHORED TARPS.

ALL STOCKPILES SHALL BE CONTAINED WITH TEMPORARY PERIMETER CONTROLS.  INACTIVE SOIL STOCKPILES SHOULD BE PROTECTED WITH SOIL STABILIZATION 11.2.

TACKIFIERS, AS APPROVED BY THE NHDES.

USE MECHANICAL SWEEPERS ON PAVED SURFACES WHERE NECESSARY TO PREVENT DUST BUILDUP.  APPLY WATER, OR OTHER DUST INHIBITING AGENTS OR 

USE TEMPORARY MULCHING, PERMANENT MULCHING, TEMPORARY VEGETATIVE COVER, AND PERMANENT VEGETATIVE COVER TO REDUCE THE NEED FOR DUST CONTROL.  11.1.

ADDITIONAL EROSION AND SEDIMENT CONTROL GENERAL PRACTICES:11.

EROSION, POLLUTION, AND TURBIDITY PRECAUTIONS.  

THE CONTRACTOR IS DIRECTED TO REVIEW AND COMPLY WITH SECTION 107.1 OF THE CONTRACT AS IT REFERS TO SPILLAGE, AND ALSO WITH REGARDS TO 1.6.

)HTTP://DES.NH.GOV/ORGANIZATION/COMMISSIONER/LEGAL/RULES/INDEX.HTM(

THE CONTRACTOR SHALL COMPLY WITH RSA 485-A:17, AND ALL, PUBLISHED NHDES ALTERATION OF TERRAIN ENV-WQ 1500 REQUIREMENTS                                       1.5.

OF ENVIRONMENTAL SERVICES (NHDES).

MANUAL, VOLUME 3, EROSION AND SEDIMENT CONTROLS DURING CONSTRUCTION (DECEMBER 2008) (BMP MANUAL) AVAILABLE FROM THE NEW HAMPSHIRE DEPARTMENT 

ALL STORM WATER, EROSION AND SEDIMENT CONTROL MEASURES SHALL BE INSTALLED AND MAINTAINED IN ACCORDANCE WITH THE NEW HAMPSHIRE STORMWATER 1.4.

THE SPECIAL ATTENTION ITEMS INCLUDED IN THE CONTRACT DOCUMENTS. 

THE CONTRACTOR’S ATTENTION IS DIRECTED TO THE NHDES WETLAND PERMIT, THE US ARMY CORPS OF ENGINEERS PERMIT, WATER QUALITY CERTIFICATION AND 1.3.

GENERAL PERMIT (CGP).

AS ADMINISTERED BY THE ENVIRONMENTAL PROTECTION AGENCY (EPA). THIS PROJECT IS SUBJECT TO REQUIREMENTS IN THE MOST RECENT CONSTRUCTION 

THIS PROJECT WILL BE SUBJECT TO THE US EPA’S NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) STORM WATER CONSTRUCTION GENERAL PERMIT 1.2.

REGULATIONS.

THESE GUIDELINES DO NOT RELIEVE THE CONTRACTOR FROM COMPLIANCE WITH ANY CONTRACT PROVISIONS, OR APPLICABLE FEDERAL, STATE, AND LOCAL 1.1.

ENVIRONMENTAL COMMITMENTS:1.  

SURROUNDING ENVIRONMENT FROM AREAS OF UNSTABILIZED EARTH DISTURBING ACTIVITIES.

TEMPORARY SEDIMENT BASINS OR TRAPS SHALL BE PLACED AND STABILIZED AT LOCATIONS WHERE CONCENTRATED FLOW (CHANNELS AND PIPES) DISCHARGE TO THE 10.3.

CONSTRUCT AND STABILIZE DEWATERING INFILTRATION BASINS PRIOR TO ANY EXCAVATION THAT MAY REQUIRE DEWATERING.10.2.

STORMWATER RUNOFF FROM A 10-YEAR 24 HOUR STORM EVENT. ON-SITE RETENTION OF THE 10-YEAR 24-HOUR EVENT IS NOT REQUIRED.

TEMPORARY SEDIMENT BASINS USED TO TREAT STORMWATER RUNOFF FROM AREAS GREATER THAN 5-ACRES OF DISTURBANCE SHALL BE SIZED TO ALSO CONTROL 

24-HOUR STORM EVENT FOR ANY AREA OF DISTURBANCE OR 3,600 CUBIC FEET OF STORMWATER RUNOFF PER ACRE OF DISTURBANCE, WHICHEVER IS GREATER.  

TEMPORARY SEDIMENT BASINS (CGP-SECTION 2.1.3.2) OR SEDIMENT TRAPS (ENV-WQ 1506.10) SHALL BE SIZED TO RETAIN, ON SITE, THE VOLUME OF A 2-YEAR 10.1.

RETAIN SEDIMENT ON-SITE AND CONTROL DEWATERING PRACTICES:10.

.
TH

THE REQUIREMENTS OF NO LESS THAN 30 DAYS PRIOR TO THE COMMENCEMENT OF WORK SCHEDULED AFTER NOVEMBER 30

(E) A SWPPP AMENDMENT SHALL BE SUBMITTED TO THE DEPARTMENT, FOR APPROVAL, ADDRESSING COLD WEATHER STABILIZATION (ENV-WQ 1505.05) AND INCLUDING 

WINTER CONSTRUCTION PLAN HAS BEEN APPROVED BY NHDOT THAT MEETS THE REQUIREMENTS OF ENV-WQ 1505.02 AND ENV-WQ 1505.05.

(D) WINTER EXCAVATION AND EARTHWORK SHALL BE DONE SUCH THAT NO MORE THAN 1 ACRE OF THE PROJECT IS WITHOUT STABILIZATION AT ONE TIME, UNLESS A 

 INCOMPLETE ROAD SURFACES, WHERE WORK HAS STOPPED FOR THE SEASON, SHALL BE PROTECTED IN ACCORDANCE WITH TABLE 1.
TH

AFTER NOVEMBER 30(C)

SHALL BE STABILIZED TEMPORARILY WITH STONE OR IN ACCORDANCE WITH TABLE 1.

, 
TH

, OR WHICH ARE DISTURBED AFTER OCTOBER 15
TH

ALL DITCHES OR SWALES WHICH DO NOT EXHIBIT A MINIMUM OF 85% VEGETATIVE GROWTH BY OCTOBER 15(B)

, SHALL BE STABILIZED IN ACCORDANCE WITH TABLE 1.  
TH

15

, OR WHICH ARE DISTURBED AFTER OCTOBER 
TH

ALL PROPOSED VEGETATED AREAS WHICH DO NOT EXHIBIT A MINIMUM OF 85% VEGETATIVE GROWTH BY OCTOBER 15(A)

FOLLOWING REQUIREMENTS.

 OF ANY YEAR SHALL BE CONSIDERED WINTER CONSTRUCTION AND SHALL CONFORM TO THE 
ST

 AND MAY 1
TH

CONSTRUCTION PERFORMED ANY TIME BETWEEN NOVEMBER 302.8.

TEMPORARY EROSION AND SEDIMENTATION CONTROL MEASURES SHALL REMAIN UNTIL THE AREA HAS BEEN PERMANENTLY STABILIZED.2.7.

A WATER TRUCK SHALL BE AVAILABLE TO CONTROL EXCESSIVE DUST AT THE DIRECTION OF THE CONTRACT ADMINISTRATOR.2.6.

BE REQUIRED.

ALL STOCKPILES SHALL BE CONTAINED WITH A PERIMETER CONTROL.  IF THE STOCKPILE IS TO REMAIN UNDISTURBED FOR MORE THAN 14 DAYS, MULCHING WILL 2.5.

TEMPORARY SLOPE STABILIZATION CONFORMING TO TABLE 1 HAS BEEN PROPERLY INSTALLED (D)

A MINIMUM OF 3" OF NON-EROSIVE MATERIAL SUCH AS STONE OR RIP-RAP HAS BEEN INSTALLED;(C)

A MINIMUM OF 85% VEGETATED GROWTH HAS BEEN ESTABLISHED;(B)

BASE COURSE GRAVELS HAVE BEEN INSTALLED IN AREAS TO BE PAVED;(A)

AN AREA SHALL BE CONSIDERED STABLE IF ONE OF THE FOLLOWING HAS OCCURRED:2.4.

SPECIFICATIONS FOR ROAD AND BRIDGES CONSTRUCTION.

EROSION AND SEDIMENT CONTROL MEASURES SHALL BE INSPECTED IN ACCORDANCE WITH THE CONSTRUCTION GENERAL PERMIT AND SECTION 645 OF THE NHDOT 2.3.

SEDIMENTATION BEYOND PROJECT LIMITS THROUGHOUT THE PROJECT DURATION.

EROSION, SEDIMENTATION CONTROL MEASURES AND INFILTRATION BASINS SHALL BE CLEANED, REPLACED AND AUGMENTED AS NECESSARY TO PREVENT 2.2.

INSTALLED AS SHOWN IN THE BMP MANUAL AND AS DIRECTED BY THE STORMWATER POLLUTION PREVENTION PLAN (SWPPP) PREPARER.

PERIMETER CONTROLS SHALL BE INSTALLED PRIOR TO EARTH DISTURBING ACTIVITIES.  PERIMETER CONTROLS AND STABILIZED CONSTRUCTION EXITS SHALL BE 2.1.

STANDARD EROSION CONTROL SEQUENCING APPLICABLE TO ALL CONSTRUCTION PROJECTS:2.

STATE PROJECT NO. SHEET NO. TOTAL SHEETS
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SECTION A-A

PLAN

US ROUTE 1

1126

ITEM 585.2 - STONE FILL, CLASS B

CL.2, SLIT FILAMENT, WOVEN

ITEM 593.323 - GEOTEXTILE; STABILIZATION

1’-0"

1.
5:

1

ROADWAY SLOPE
MATCH EXISTING

GROUND

EXISTING

APPROXIMATE

2’-0" APPROXIMATE EXISTING GROUND

DRAKES RIVER

WITH 8" OFFSET BLOCK (STEEL POST)

ITEM 606.18001 - 31" W-BEAM GUARDRAIL

SLOPE LIMITS (TYP.)

1" = 10’

NOT TO SCALE

EXISTING CHANNEL

MATCH AT EDGE OF

1
:
1

1’-6"

1126

US ROUTE 1

1" = 10’

HISTORIC PLAN

(SEE NOTE 1)

SLOPE LINE

APPROX. HISTORIC

ITEM 585.3 - STONE FILL, CLASS C

2’-6"

LIMIT OF SCOUR

EXISTING STONE LIMITS

REQUIRE MODIFICATIONS TO SLOPE TREATMENT.

AND MATERIALS AND RESEARCH IF CONDITIONS ENCOUNTERED

CONTRACT ADMINISTRATOR SHALL CONTACT BUREAU OF ENVIRONMENT2.

DISTURBED WETLAND AREAS.

EXISTING FEATURES TO MINIMIZE IMPACT WITHIN PREVIOUSLY

SLOPE IS VARIABLE TO STABILIZE THE SLOPE AND MATCH

APPROXIMATE HISTORIC SLOPE LINE, AS SHOWN. THE PROPOSED

THE PROPOSED STONE SLOPE IS 1.5:1 AND FALLS WITHIN THE1.

NOTES:

(SEE NOTE 1)

SLOPE LINE

APPROX. HISTORIC

DRAKES RIVER

Approx. Exist. ROW

Approx. Exist. ROW

Approx. Exist. ROW

Approx. Exist. ROW

LIMIT OF SCOUR

25’-0" 25’-0"12’-6"

EXTENT OF SCOUR

22
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QUANTITIES PER HEADER

F GB EC H J

DIMENSIONS

A

CU. YD.

1’ DEPTH

EXC. FOR
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CONC.

K
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D

DIAMETER

RAMP H

RAM
P I

307

403

PLAN
60" RCP DETAIL

1" = 10’

60 10.35 194 4.29

4:1 SLOPE

6’-0" 8’-10" 12’-5" 8’-11" 2’-8" 7’-4" 8’-3" 8’-0" 6’-7" 1’-9"

INLET HEADWALL

PC-7 OUTLET HEADWALL

WITH MULCH, TACKIFIERS AND HUMUS

ITEM 646.41 - TURF ESTABLISHMENT

ITEM 585.3 - STONE FILL, CLASS C
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   REINFORCING STEEL SCHEDULE.

2. SEE NHDOT STANDARD PLAN NO. HW-2, PLATE 2 FOR 60" PC-7

1. DETAIL SHOWN FOR INFORMATION & PERMITTING PURPOSES.

NOTES:

CONSTRUCT PC-7 HEADWALL LIMIT OF WORK/EXCAVATION

LB.

STEEL

OF STD.HW-1)

DETAIL ON PLATE 4

ROUND SLOPE (SEE

CROWN

HEADWALL (SUBSID.)

4" WEEPER IN OUTLET

1
.
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1.
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12"

ITEM 585.3 - STONE FILL, CLASS C

CONTROL CL. 2, NON-WOVEN

ITEM 593.421 - GEOTEXTILE; PERM.

1’-6"

LIMIT OF WORK/EXCAVATION

SEE DETAIL A

REPAIR WINGWALL

WITH MULCH, TACKIFIERS AND HUMUS

ITEM 646.41 - TURF ESTABLISHMENT

SEE DETAIL A

REPAIR WINGWALL

AREA = 41 SF

MASONRY

AND POINTING STONE

ITEM 571.1 - REPAIRING

APPROXIMATE LIMITS OF

3
’
-
4
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1’-0"–
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SEE DRAINAGE DETAILS FOR ADDITIONAL INFORMATION.1.
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